



Commonwealth Utilities Corporation

Office of the Executive Director



INVITATION FOR BIDS CUC-IFB-16-020

Rota Water Supply Projects

ADDENDUM NO. 2

Dated: September 09, 2016

The Commonwealth Utilities Corporation (CUC) is hereby notifying all prospective bidders of the following amendment to CUC-IFB-16-020:

➤ Requests for information Responses:

1. The **CONTRACT TIME** is increased from 240 calendar days to **270** calendar days.

2. The existing booster pump station must function until the new booster station is commissioned and operational. The contractor may relocate the pump temporarily to simplify site work and increase work space. The contractor should prepare a temporary booster pump plan if the pumping station is to be moved during construction.

3. The Transfer Switches for the generators at the *well sites* shall be **manual**. The Transfer Switch for the *booster station* shall be **automatic**.

➤ Bid Submittal Deadline:

The bid submittal deadline has been extended from 10:00 AM (ChST) on September 14, 2016 to **10:00 AM (ChST) on September 19, 2016**.

One (1) Original and Five (5) Hard Copies must be submitted in a sealed envelope marked "*CUC-IFB-16-020, Rota Water Supply Project*" to the CUC Procurement & Supply Office, 3rd Floor, Room No. 3, Joeten Dandan Commercial Building, P.O. Box 501220, Saipan, MP 96950, no later than **10:00 AM (ChST) on September 19, 2016**, at which time they will be publicly opened and read aloud. Bid shall be submitted on the provided Bid Forms. Bidders are required to complete all Bid Forms. Bidders may supplement the form as appropriate. Bids will be required to be submitted under a condition of irrevocability for a period of 60 days after submission. Late submissions and conditional bids will not be considered.

All other terms and conditions in the Scope of Work, shall remain unchanged and in full force


GARY P. CAMACHO
Acting Executive Director