



Commonwealth Utilities Corporation Office of the Executive Director



REQUEST FOR PROPOSALS

CUC-RFP-18-019

Supply and Services for Installation & Commissioning of 1 X 8 -13 MW of Diesel Generating Plant System

ADDENDUM NO. 2

Dated: July 26, 2018

The Commonwealth Utilities Corporation (CUC) is hereby notifying prospective Proposers of the following amendments to CUC-RFP-18-019:

➤ **Deadline for Submission of Questions or Requests for Clarification:**

The deadline for submission of questions or requests for clarification has been extended from August 3, 2018 10:00 AM (ChST) to August 17, 2018 10:00 AM (ChST).

Questions or requests for clarification will be entertained only from pre-registered prospective proposers and must be submitted in writing no later than **10:00AM (ChST) on August 17, 2018** to Manny B. Sablan, Jr. CUC's Purchasing Administrator via email address manny.sablan@cucgov.org with a copy to Christopher Timmons, Assistant Attorney General via email address christopher_timmons@cnmioag.org and Christie L. Sablan, CUC's Administrative Admin. Tech via email addresses christie.sablan@cucgov.org.

➤ **Proposal Submittal Deadline:**

The proposal submittal deadline has been extended from 10:00 AM (ChST) on August 31, 2018 to September 14, 2018 10:00 AM (ChST).


One (1) original and five (5) hard copies, along with an electronic copy of the proposal on a compact disk in PDF format must be submitted in a sealed envelope marked **"CUC RFP-18-019", Supply and Services for Installation & Commissioning of 1 X 8-13 MW of Diesel Generating Plant System"** to the CUC Procurement & Supply Office, 3rd Floor, Room No.3, Joeten Dandan Commercial Building, P.O. Box 5001220, Saipan, MP

96950, no later than **September 14, 2018 at 10:00 AM (ChST)**. Late submissions and conditional proposals will not be considered.

➤ **Scope of Work/ Specifications**

- **Revised Scope and Specifications**
- **Proposal to Provide Goods and Services**
- **Attachment B. Proposal Forms**
- **RFP Evaluation Criteria**
- **Revised Contract**

All other terms and conditions in the Scope of Work/ Specifications shall remain unchanged.



GARY P. CAMACHO
EXECUTIVE DIRECTOR